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PROFESSIONAL ENGINEERING SERVICES AGREEMENT 

ALLIANT ENGINEERING, INC. & CITY OF DULUTH 

THIS AGREEMENT, effective as of the date of attestation by the City Clerk, is made by and between the 
City of Duluth, Minnesota hereinafter referred to as the "City" and: 

Name: Alliant Engineering, Inc. 
Address: 733 Marquette Avenue South, Suite 700, Minneapolis, MN 55402 

hereinafter referred to as the "Engineer", in consideration of the mutual promises contained herein. 

Payments as described in Section V shall be made from Funding 455-035-5530; RED-RUS-2338; Project # 
2338; and Resolution No. 26-0566R, passed on June 29, 2026. 

The professional engineering services obtained by the City under this agreement concern the following 
described project hereinafter referred to as the "Project": 

Project Number: 2338 
Project Name:  Engineering Services for Medical District Lighting 
Project Description: Engineering Services to design a lighting layout for the Medical 
Districts as requested by Essentia for pedestrian and traffic safety. 

The professional engineering services to be provided under this agreement consist of those phases A 
through G checked below.  A more particular description of each phase is contained in Section II, "Basic 
Services", of the agreement. 

 Phase Description 
☐ A. Study and Report Phase 
☐ B. Preliminary Survey Phase 
☒ C. Preliminary Design Phase 
☒ D. Final Design Phase 
☒ E. Bidding Phase 
☐ F. Construction Survey and Layout Phase 
☒ G. Construction Administration and Inspection Phase 

SECTION I.   GENERAL 

A. ENGINEER 
The Engineer shall provide professional engineering services for the City in all phases of the Project 
to which this agreement applies, serve as the City's professional engineering representative for the 
Project as set forth below and shall give professional engineering consultation and advice to the City 
during the performance of services hereunder.  All services provided hereunder shall be performed 
by the Engineer in accordance with generally accepted Engineering standards to the satisfaction of 
the City. 

B. NOTICE TO PROCEED 
The Engineer shall only begin performance of each Phase of work required hereunder upon receipt 
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of a written Notice to Proceed by City representative with that Phase. 

C. TIME 
The Engineer shall begin work on each successive phase promptly after receipt of the Notice to 
Proceed and shall devote such personnel and materials to the Project so as to complete each phase 
in an expeditious manner within the time limits set forth in Section II.  Time is of the essence to this 
agreement. 

D. CITY'S REPRESENTATIVE 
The City's representative to the Engineer shall be the City Engineer or his or her designees assigned 
in writing. 

E. ENGINEERING GUIDELINES 
All work performed as part of this project shall conform to the most current edition of the 
Engineering Guidelines for Professional Engineering Services and Developments as approved by the 
City Engineer and on file in the office of the City Engineer. 

F. SUBCONSULTANTS 
Engineer may contract for the services of sub-consultants to assist Engineer in the performance of 
the services to be provided by Engineer hereunder but the selection of any sub-consultant to 
perform such services shall be subject to the prior written approval of the City Engineer.  Engineer 
shall remain responsible for all aspects of any services provided by such sub-consultants to City 
under this Agreement.  City shall reimburse Engineer for sub-consultant services under the 
categories of services to be provided by Engineer under Phases A through G, as applicable.  

SECTION II.   BASIC SERVICES 

A. STUDY AND REPORT PHASE 

☐ Included in this Agreement 
☒ Not included in this Agreement 

The Engineer shall: 

1) City's Requirements 
Review available data and consult with the City to clarify and define the City's requirements for 
the Project. 

2) Advise Regarding Additional Data 
Advise the City as to the necessity of the City's providing or obtaining from others data or 
services in order to evaluate or complete the Project and, if directed by the City's 
representative, act on behalf of the City in obtaining other data or services. 

3) Technical Analysis 
Provide analysis of the City's needs, planning surveys, site evaluations, and comparative studies 
of prospective sites and solutions. 

4) Economic Analysis 
Provide a general economic analysis of various alternatives based on economic parameters and 
assumptions provided by the City. 
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5) Report Preparation 
Prepare a report containing schematic layouts, sketches and conceptual design criteria with 
appropriate exhibits to indicate clearly the considerations involved and the alternative solutions 
available to the City and setting forth the Engineer's findings and recommendations with 
opinions of probable total costs for the Project, including construction cost, contingencies, 
allowances for charges of all professionals and consultants, allowances for the cost of land and 
rights-of-way, compensation for or damages to properties and interest and financing charges (all 
of which are hereinafter called "Project Costs"). 

6) Report Presentation 
Furnish three copies of the report and present and review the report in person with the City as 
the City Representative shall direct.   

7) Supplementary Duties 
The duties and responsibilities of Engineer during the Study and Report Phase shall also include 
any additional duties and responsibilities to be provided pursuant to the Engineer’s proposal 
attached as Exhibit B. 

8) Completion Time 
The Study and Report Phase shall be completed and report submitted by N/A. 

B. PRELIMINARY SURVEY PHASE 

☐ Included in this Agreement 
☒ Not included in this Agreement 

After written authorization by the City's representative to proceed with the preliminary survey 
phase, the Engineer shall: 

1) General 
Perform topographic survey as necessary to prepare the design and provide Construction Survey 
and Layout as described in Section II.F 

2) Boundary Survey 
Perform boundary survey if checked. 

3) Document Presentation 
Furnish a CADD file of the survey base map to the City.  Files shall be in the software specified in 
the Engineering Guidelines for Professional Engineering Services and Developments described in 
Section I.E. 

4) Supplementary Duties 
The duties-responsibilities of the Engineer during the preliminary survey phase shall also include 
any additional duties and responsibilities to be provided pursuant to the Engineer’s proposal 
attached as Exhibit B. 

5) Completion Time 
The preliminary survey phase shall be completed and submitted by N/A. 

C. PRELIMINARY DESIGN PHASE 

☒ Included in this Agreement 
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☐ Not included in this Agreement 

After written authorization by the City's Representative to proceed with the Preliminary Design 
Phase, the Engineer shall: 

1) Preliminary Design Documents 
Prepare preliminary design documents consisting of final design criteria, preliminary drawings 
and outline specifications. 

2) Revised Project Costs 
Based on the information contained in the preliminary design documents, submit a revised 
opinion of probable Project costs. 

3) Preparation of Grants; Environmental Statements 
Preparation of applications and supporting documents for governmental grants, loans or 
advances in connection with the Project, preparation or review of environmental assessments 
and impact statements; review and evaluation of the effect on the design requirements of the 
Project of any such statements and documentation prepared by others; and assistance in 
obtaining approvals of authorities having jurisdiction over the anticipated environmental impact 
of the Project. 

4) Renderings and Models 
Providing renderings or models for the City's use. 

5) Economic Analysis 
Investigations involving detailed consideration of operations, maintenance and overhead 
expenses; providing value engineering during the course of design; the preparation of feasibility 
studies, cash flow and economic evaluations, rate schedules and appraisals; assistance in 
obtaining financing for the Project; evaluating processes available for licensing and assisting the 
City in obtaining licensing; detailed quantity surveys of material, equipment and labor; and 
audits of inventories required in connection with construction performed by the City. 

6) Document Presentation 
Furnish three copies of the above preliminary design documents and present and review such 
documents in person with the City as the City Engineer may direct.   

7) Supplementary Duties 
The duties and responsibilities of the Engineer during the Preliminary Design Phase shall also 
include any additional duties and responsibilities to be provided pursuant to the Engineer’s 
proposal attached as Exhibit B.  

8) Completion Time 
The Preliminary Design Phase shall be completed and report or plan submitted by July 31, 2026. 

D. FINAL DESIGN PHASE 

☒ Included in this Agreement 
☐ Not included in this Agreement 

1) Drawings and Specifications 
On the basis of the accepted preliminary design documents and the revised opinion of probable 
Project costs, prepare for incorporation in the contract documents Construction Plans to show 
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the character and extent of the Project and specifications. 

2) Approvals of Governmental Entities 
Furnish to the City such documents and design data as may be required for, and prepare the 
required documents so that the City may apply for approvals and permits of such governmental 
authorities as have jurisdiction over design criteria applicable to the Project, and assist in 
obtaining such approvals by participating in submissions to and negotiations with appropriate 
authorities. 

3) Adjusted Project Costs 
Advise the City of any adjustments to the latest opinion of probable Project costs, identify cause 
of change and furnish a revised opinion of probable Project cost based on the drawings and 
specifications. 

4) Contract Document Preparation 
Prepare final plans and specifications for the Project, which shall include incorporation of plans 
and specifications prepared by subconsultants.  Engineer shall assist in the preparation of 
contract documents.  Engineer shall prepare all necessary project/plan review forms checklists, 
labor compliance requests, wage determination requests, bidding documents and other forms 
to assist the City with procuring Bids.  Engineer shall review all plans and specifications and 
supporting documentation and resolve any inconsistencies in said documents being 
incorporated into the Contract prior to bid.  To the extent possible, the Engineer will follow the 
document format supplied by the City and use the standard terms and conditions supplied by 
the City in preparation of these documents. 

5) Real Estate Acquisition:  Legal Description   
Based on preliminary design documents, furnish a legal description and recordable reproducible 
8-1/2" X 11" plat of each parcel of real estate in which the City must acquire an interest in order 
to proceed with construction of the Project. 

6) Document Presentation 
Furnish three copies of the above documents and present and review them in person with the 
City.   

7) Supplementary Duties 
The duties and responsibilities of the Engineer during the Final Design Phase shall also include 
any additional duties and responsibilities to be provided pursuant to the Engineer’s proposal 
attached as Exhibit B.  

8) Completion Time 
The Final Design Phase shall be completed and contract documents submitted by September 25, 
2026. 

E. BIDDING PHASE 

☒ Included in this Agreement 
☐ Not included in this Agreement 

The Engineer shall: 

1) Assist in Bidding 
Assist the City in obtaining bids for each separate City contract for construction, materials, 
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equipment and services. 

2) Advise Regarding Contractors and Subcontractors 
Consult with and advise the City as to the acceptability of subcontractors and other persons and 
organizations proposed by the City's contractor(s) (hereinafter called "Contractor(s)" for those 
portions of the work as to which such acceptability is required by the bidding documents). 

3) Consult Regarding Substitutes 
Consult with and advise the City as to the acceptability of substitute materials and equipment 
proposed by the contractor(s) when substitution prior to the award of contracts is allowed by 
the bidding documents. 

4) Evaluation of Bids 
Assist the City in evaluating bids or proposals and in assembling and awarding contracts. 

5) Supplementary Duties 
The duties and responsibilities of the Engineer during the Bidding Phase shall also include any 
additional duties and responsibilities to be provided pursuant to the Engineer’s proposal 
attached as Exhibit B. 

6) Completion Time 
The bidding phase shall be completed by December 30, 2026. 

F. CONSTRUCTION SURVEY AND LAYOUT PHASE 

☐ Included in this Agreement 
☒ Not included in this Agreement 

1) General 
This phase of work may or may not be performed in conjunction with Phase G, "Construction 
Administration and Inspection Phase" of this agreement.  Inclusion of this phase in the 
agreement does not imply that services identified under Phase G are to be provided unless 
specifically indicated in this agreement. 

2) Duties 
The Engineer shall provide horizontal and vertical control line and grade to enable construction 
of the improvement as depicted in the Project plans.  The number of control points to be 
established by the Engineer shall be sufficient to permit the construction contractor to construct 
the improvement within the construction tolerances established in the Project specifications.  In 
addition, the number of control points shall be consistent with standard engineering practice. 

3) Accuracy 
The Engineer shall provide the horizontal and vertical control points within the same 
measurement tolerances as the construction tolerances established in the Project specifications.  
The Engineer shall be responsible for the accuracy of the control points which are established.  
The Engineer shall be responsible for costs which may result from errors in placement of control 
points.  The Engineer shall be required to establish control points at Engineer's costs only one 
time.  Control points which are lost, damaged, removed or otherwise moved by the Contractor 
or others shall be promptly replaced by the Engineer and costs for such replacement shall be 
computed on a time and materials basis, and reimbursed by the City. The Engineer shall take all 
reasonable and customary actions to protect the control points established by the Engineer. 
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4) Supplementary Duties 
The duties and responsibilities of the Engineer during the construction survey and layout phase 
shall also include any additional duties and responsibilities to be provided pursuant to the 
Engineer’s proposal attached as Exhibit B. 

5) Completion Time 
The construction survey & layout phase shall be completed by N/A. 

G. CONSTRUCTION ADMINISTRATION AND INSPECTION PHASE 

☒ Included in this Agreement 
☐ Not included in this Agreement 

1) General Duties 
Consult with and advise the City and act as its representative as provided herein and in the 
General Conditions of the construction contract for the Project. This phase of the work may or 
may not be performed in conjunction with Phase F "Construction Survey and Layout Phase" of 
this agreement.  Inclusion of this phase in the agreement does not imply that services identified 
under Phase F are to be provided unless specifically indicated in this agreement. 

2) Construction Inspection and Reporting 
Make visits to the site with sufficient frequency at the various stages of construction to observe 
as an experienced and qualified design professional the progress and quality of the executed 
work of the contractor(s) and to ensure that such work is proceeding in accordance with the 
contract documents.  During such visits and on the basis of on-site observations, the Engineer 
shall keep the City informed of the progress of the work, shall endeavor to guard the City against 
defects and deficiencies in such work and may disapprove or reject work failing to conform to 
the contract documents. 

3) Warranty Inspection 
Eleven months following construction completion, conduct an inspection to document any items 
to be repaired by the contractor under the conditions of the construction contract warranty.  
Submit work to be corrected to the Contractor and the City. 

4) Review of Technical and Procedural Aspects 
Review and approve (or take other appropriate action in respect to Shop Drawings), the results 
of tests and inspections and other data which each contractor is required to submit, determine 
the acceptability of substitute materials and equipment proposed by the contractor(s), and 
receive and review (for general content as required by the specifications) maintenance and 
operating instructions, schedules, guarantees, bonds and certificates of inspection which are to 
be assembled by the contractor(s). 

5) Contract Documents 
Receive from each contractor and review for compliance with contract documents all required 
document submissions including but not limited to performance and payment bonds, 
certificates of insurance report forms required by any City, State or Federal law or rule or 
regulation and submit the forms to the City for final approval. 

6) Conferences and Meetings 
Attend meetings with the contractor, such as preconstruction conferences, progress meetings, 
job conferences and other Project-related meetings, and prepare and circulate copies of the 
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minutes thereof including to the City. 

7) Records 
a) Maintain orderly files for correspondence, reports of job conferences, shop drawings 
and samples, reproductions of original contract documents, including all work directive 
changes, addenda, change orders, field orders, additional drawings issued subsequent to the 
execution of the contract, the Engineer's clarifications and interpretations of the contract 
documents, progress reports, and other Project-related documents. 

b) Keep a diary or log book, recording the contractor's hours on the job site, weather 
conditions, data relative to questions of work directive changes, change orders, or changed 
conditions, list of job site visitors, daily activities, decisions, observations in general, and 
specific observations in more detail, as in the case of observing test procedures and send 
copies to the City.  Take multiple photographs of the Work and keep a log and file of the 
photos.  Specifically maintain records of acceptance and rejection of materials and 
workmanship. 

c) Record names, addresses and telephone numbers of all the contractors, subcontractors, 
and major suppliers of materials and equipment. 

8) Reports 
a) Furnish the City periodic reports, as required, on progress of the work and of the 
contractor's compliance with the progress schedule and schedule of shop drawings and 
sample submittals. 

b) Consult with the City, in advance of scheduled major tests, inspections, or start of 
important phases of the Work. 

c) Draft proposed change orders and work directive changes, obtaining back-up material 
from the contractor, and make recommendations to the City regarding change orders, work 
directive changes and field orders. 

d) Report immediately to the City upon the occurrence of any accident. 

9) Contract Interpretation, Review of Quality of Work 
Issue all instruction of the City to the contractor(s); issue necessary interpretations and 
clarifications of the contract Documents and in connection therewith prepare change orders as 
required, subject to the City's approval; have authority, as the City's representative, to require 
special inspection or testing of the work; act as initial interpreter of the requirements of the 
contract documents and judge of the acceptability of the work there under and make decisions 
on all claims of the contractor(s) relating to the acceptability of the work or the interpretation of 
the requirements of the contract documents pertaining to the execution and progress of the 
work. 

10) Change Orders and Revisions  
Prepare change orders to reflect changes in the Project requested or approved by the City, 
evaluate substitutions proposed by the contractor(s) and make revisions to drawings and 
specifications occasioned thereby, and provide any additional services necessary as the result of 
significant delays, changes or price increases occurring as a direct or indirect result of material, 
equipment or energy shortages.   

11) Review of Applications for Payment 
Based on the Engineer's on-site observations as an experienced and qualified design 
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professional and on review of applications for payment and the accompanying data and 
schedules, determine the amount owing to the contractor(s) and recommend in writing 
payments to the contractor(s) in such amounts; such recommendations of payment will 
constitute a representation to the City, based on such observations and review, that the work 
has progressed to the point indicated, that, to the best of the Engineer's knowledge, information 
and belief, the quality of such work is in accordance with the contract documents (subject to an 
evaluation of such work as a functioning Project upon substantial completion, to the results of 
any subsequent tests called for in the contract documents, and to any qualifications stated in his 
recommendation), and that payment of the amount recommended is due the contractor(s). 

12) Determination of Substantial Completion 
Conduct an inspection to determine if the Project is substantially complete and a final inspection 
to determine if the work has been completed in accordance with the contract documents and if 
each contractor has fulfilled all of his obligations there under so that the Engineer may 
recommend, in writing, final payment to each contractor and may give written notice to the City 
and the contractor(s) that the work is acceptable (subject to any conditions therein expressed). 

13) Authority and Responsibility 
The Engineer shall not guarantee the work of any contractor or subcontractor, shall have no 
supervision or control as to the work or persons doing the work, shall not have charge of the 
work, shall not be responsible for safety in, on, or about the job-site or have any control of the 
safety or adequacy of any equipment, building component, scaffolding, supports, forms or other 
work aids.  If the Engineer determines that there are deficiencies in materials or workmanship 
on the Project, or otherwise deems it to be in the best interest of the City to do so, the Engineer 
shall be responsible to stop any contractor or subcontractor from performing work on the 
Project, until conditions giving rise to this need, therefore, are rectified. 

14) Engineer Not Responsible for Acts of Contractor 
The Engineer shall not be responsible for the supervision or control of the acts or omissions or 
construction means, methods or techniques of any contractor, or subcontractor, or any of the 
contractor(s)' or subcontractors' or employees or any other person (except the Engineer's own 
employees and agents) at the site or otherwise performing any of the contractor(s) work; 
however, nothing contained in this paragraph shall be construed to release the Engineer from 
liability for failure to properly perform duties undertaken by him in these contract documents or 
this agreement. 

15) Preparation of Record Drawings 
The Engineer shall prepare a set of record drawings in accordance with the Engineering 
Guidelines for Professional Engineering Services and Development described in Section I.E.   

16) Manuals 
The Engineer shall furnish operating and maintenance manuals; protracted or extensive 
assistance in the utilization of any equipment or system (such as initial start-up, testing, and 
adjusting and balancing); and training personnel for operation and maintenance. 

17) Supplementary Duties 
The duties and responsibilities of the Engineer during the construction administration and 
inspection phase shall also include any additional duties and responsibilities to be provided 
pursuant to the Engineer’s proposal attached as Exhibit B. 

18) Completion Time 
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The construction administration and inspection phase shall be completed by September 30, 
2027. 

SECTION III. CITY'S RESPONSIBILITIES 

A. FURNISH REQUIREMENTS AND LIMITATIONS 
Provide all criteria and full information as to the City's requirements for the Project, including design 
objectives and constraints, space, capacity and performance requirements, flexibility and 
expendability, economic parameters and any budgetary limitations; and furnish copies of all design 
and construction standards which the City will require to be included in the Drawings and 
Specifications. 

B. FURNISH INFORMATION 
Assist the Engineer by placing at the Engineer's disposal all available information reasonably known 
to and in possession of the City. 

C. REVIEW DOCUMENTS 
Examine all studies, reports, sketches, drawings, specifications, proposals and other documents 
presented by the Engineer. 

D. OBTAIN APPROVALS AND PERMITS 
Furnish approvals and permits from all governmental authorities having jurisdiction over the Project 
and such approvals and consents from others as may be necessary for completion of the Project. 

E. ACCOUNTING, LEGAL AND INSURANCE SERVICE 
Provide such accounting, independent cost estimating and insurance counseling services as may be 
required for the Project, such auditing service as the City may require to ascertain how or for what 
purpose any contractor has used the monies paid to him under the construction contract, and such 
inspection services as the City may require to ascertain that the contractor(s) are complying with 
any law, rule or regulation applicable to their performance of the work except as otherwise provided 
in Section II. 

F. NOTIFY THE ENGINEER OF DEFECTS OR DEVELOPMENT 
Give prompt written notice to the Engineer whenever the City observes or otherwise becomes 
aware of any development that affects the scope or timing of the Engineer's services, or any defect 
in the work of the contractor(s). 

G. COSTS OF THE CITY'S RESPONSIBILITIES 
Bear all costs incidental to compliance with the requirements of this Section III. 

SECTION IV. GENERAL CONSIDERATIONS 

A. SUCCESSORS AND ASSIGNS 
The City and the Engineer each binds their respective partners, successors, executors, 
administrators and assigns to the other party of this agreement and to the partners, successors, 
executors, administrators, and assigns of such other party, in respect to all covenants of this 
agreement; the Engineer shall not assign, sublet, or transfer their respective interests in this 
agreement without the written consent of the City.  Nothing herein shall be construed as creating 
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any personal liability on the part of any officer or agent of any public body which may be a party 
hereto, nor shall it be construed as giving any rights or benefits hereunder to anyone other than the 
City and the Engineer. 

B. OWNERSHIP OF DOCUMENTS 
All drawings, specifications, reports, records, and other work product developed by the Engineer in 
connection with this Project shall remain the property of the City whether the Project is completed 
or not.  Reuse of any of the work product of the Engineer by the City on extensions of this Project or 
any other Project without written permission of the Engineer shall be at the City's risk and the City 
agrees to defend, indemnify and hold harmless the Engineer from all damages and costs including 
attorney fees arising out of such reuse by the City or others acting through the City. 
C. ESTIMATES OF COST (COST OPINION) 
Estimates of construction cost provided are to be made on the basis of the Engineer's experience, 
qualifications and the best of their professional judgment, but the Engineer does not guarantee the 
accuracy of such estimates as compared to the contractor's bids or the Project construction cost. 

D. INSURANCE 
1) Engineer shall provide the following minimum amounts of insurance from insurance 
companies authorized to do business in the state of Minnesota: 

a) Workers’ compensation insurance in accordance with the laws of the State of 
Minnesota.   

b) Commercial General and Automobile Liability Insurance with limits not less than 
$1,500,000 Single Limit shall be in a company approved by the city of Duluth; and 
shall provide for the following: Liability for Premises, Operations, Completed 
Operations, Independent Contractors, and Contractual Liability. Umbrella coverage 
with a “form following” provision may make up the difference between the 
commercial general and auto liability coverage amounts and the required minimum 
amount stated above. 

c) Professional Liability Insurance in an amount not less than $1,500,000 Single Limit; 
provided further that in the event the professional liability insurance is in the form 
of “claims made,” insurance, Engineer hereby commits to provide at least 60 days’ 
notice prior to any change to the Professional Liability Insurance policy or coverage ; 
and in  event of any change, Engineer agrees to provide the City with either 
evidence of new insurance coverage conforming to the provisions of this paragraph 
which will provide unbroken protection to the City, or, in the alternative, to 
purchase at its cost, extended coverage under the old policy for the period the state 
of repose runs; the protection to be provided by said “claims made” insurance shall 
remain in place until the running of the statute of repose for claims related to this 
Agreement. 

d) City of Duluth shall be named as Additional Insured under the Commercial General 
and Automobile Liability Policies. Engineer shall also provide evidence of Statutory 
Minnesota Workers’ Compensation Insurance.  Engineer to provide Certificate of 
Insurance evidencing such coverage with notice to City of cancellation in accordance 
with the provisions of the underlying insurance policy included.  The City of Duluth 
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does not represent or guarantee that these types or limits of coverage are adequate 
to protect the Engineer’s interests and liabilities.   

2) Certificates showing that Engineer is carrying the above described insurance in the specified 
amounts shall be furnished to the City prior to the execution of this Agreement and a certificate 
showing continued maintenance of such insurance shall be on file with the City during the term 
of this Agreement.  

3) The City shall be named as an additional insured on each liability policy other than the 
professional liability and the workers’ compensation policies of the Engineer. 

4) The certificates shall provide that the policies shall not be cancelled during the life of this 
Agreement without advanced notice being given to the City at least equal to that provided for in 
the underlying policy of insurance. 

5) Except as provided for in Section IV.D.1.d) above, Engineer hereby commits to provide 
notice to City at least 30 days in advance of any change in the insurance provided pursuant to 
this Section IV or in advance of that provided for in the underlying insurance policy or policies 
whichever is longer.  For the purposes of Section IV.D of this Agreement, the term, “changed”, 
shall include cancellation of a policy of insurance provided hereunder and any modification of 
such policy which reduces the amount of any coverage provided thereunder below the amounts 
required to be provided hereunder or otherwise reduces the protections provided under such 
policy to City. 

E. HOLD HARMLESS 
To the fullest extent permitted by law, Engineer agrees that it shall indemnify and hold harmless 
the City, its officers, employees, and agents, past or present, from and against any and all claims 
including but not limited to claims for contribution or indemnity, demands, suits, judgments, 
costs, and expenses (including attorneys’ fees and incurred defense costs) asserted by itself or 
any person or persons including agents or employees of the City of Duluth or Engineer by reason 
of death or injury to person or persons or the loss or damage to property to the extent 
attributable to, or by reason of, any act, omission, operation or work of Engineer or its 
employees while engaged in the execution or performance of services under this Agreement. 
Said obligations to indemnify and hold harmless shall include, but not be limited to the 
obligation to indemnify and hold harmless the City in all matters where claims of liability against 
the City arise out of, relate to, are attributable to, are passive or derivative of, or vicarious to the 
negligent, intentional, or wrongful acts or omissions of Engineer, including but not limited to the 
failure to supervise, breach of warranty, the failure to warn, the failure to prevent such act or 
omission by Engineer, its employees, or its agents, and any other source of liability. Said 
obligations to indemnify and hold harmless shall be triggered upon the assertion of a claim for 
damages against City. Engineer shall not be required to indemnify City for amounts found by a 
fact finder to have arisen out of the sole negligent or intentional acts or omission of the City 
unless Engineer should fail to comply with its insurance obligations in this contract to the 
detriment of City, in which case Engineer shall indemnify, defend, and hold harmless the City for 
any and all amounts except amounts attributed to intentional, willful or wanton acts of the City.  

This Section, in its entirety, shall survive the termination of this Agreement if any amount of 
work has been performed by Engineer. Nothing in this provision shall affect the limitations of 
liability of the City as set forth in Minnesota Statutes Chapter 466. 
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Engineer understands this provision may affect its rights and may shift liability. 

Engineer shall hold and save the City, its officers, employees, representatives and agents, and 
the Architect, harmless from liability of any nature or kind, including costs and expenses and 
reasonable attorney’s fees and incurred defense costs to the extent attributable to Engineer’s 
intellectual property infringement of any patented or unpatented invention, process, article, or 
appliance manufactured or used in the performance of the Contract, including its use by the 
City, unless otherwise specifically stipulated in the Technical Specifications. 

Nothing herein is intended to impose an obligation on Engineer that is void and unenforceable 
under Minnesota Statutes Section 604.21. 

F. TERMINATION 
1) This agreement may be terminated in whole or in part in writing by either party in the event 
of substantial failure by the other party to fulfill its obligation under this agreement through no 
fault of the terminating party; provided that no such termination may be affected unless the 
other party is given not less than fifteen (15) calendar days’ prior written notice (delivered by 
certified mail, return receipt requested) of intent to terminate. 

2) This agreement may be terminated in whole or in part in writing by the City for its 
convenience; provided that the Engineer is given (1) not less than fifteen (15) calendar days’ 
prior written notice (delivered by certified mail, return receipt requested) of intent to terminate 
and (2) an opportunity for consultation with the City prior to termination. 

3) Upon receipt of a notice of intent to terminate from the City pursuant to this agreement, 
the Engineer shall (1) promptly discontinue all services affected (unless the notice directs 
otherwise), and (2) make available to the City at any reasonable time at a location specified by 
the City all data, drawings, specifications, reports, estimates, summaries, and such other 
information and materials as may have accumulated by the Engineer in performing this 
agreement, whether completed or in process. 

4) Upon termination pursuant to this agreement, the City may take over the work and 
prosecute the same to completion by agreement with another party or otherwise. 

G. LAWS, RULES AND REGULATIONS 
The Engineer agrees to observe and comply with all laws, ordinances, rules and regulations of the 
United States of America, State of Minnesota, the City of Duluth and their respective agencies and 
instrumentalities which are applicable to the work and services to be performed hereunder. 

H. INDEPENDENT CONTRACTOR STATUS 
Nothing contained in this agreement shall be construed to make the Engineer an employee or 
partner of the City.  The Engineer shall at all times hereunder be construed to be an independent 
contractor. 

I. FEDERAL FUNDING 
If Federal Funds (i.e. HUD, FEMA, Revenue Sharing) are utilized as a source of Project funding, the 
Engineer shall abide by the terms of all Federal requirements in the performance of duties 
hereunder. 

J. AMENDMENT OF AGREEMENT 
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This agreement shall be amended or supplemented only in writing and executed by both parties 
hereto. 

K.         WAIVER OF CLAIM 
The Engineer waives the right to make any claim whatsoever against any officer, agent or employee 
of the City for, or on account of, anything done, or omitted to be done, in connection with the 
drafting or ratification of this contract. In addition, if it is determined that this contract was not 
drafted or ratified in conformity with Minnesota or federal law, or City of Duluth ordinance or 
charter provisions, or if the contract includes obligations that are void as to Minnesota or federal 
law or City of Duluth ordinance or charter provisions, the Engineer agrees to raise no defense and 
make no claim against the City on the basis of ratification, laches, estoppel, or implied contract. The 
Engineer understands this provision may affect its rights and may shift liability and specifically 
agrees to the same. 

SECTION V.   PAYMENT 

A. BASIS OF BILLING 
City shall pay the Engineer based on hourly rates for all services rendered under Section II Phases A 
through G, an amount not to exceed the amount in Section V.C, including any and all Project-related 
expenses such as travel, reproduction of reports and drawings, tolls, mileage, etc.  For the purposes 
of this agreement, the principals and employees of the Engineer and their hourly rates are set forth 
in Exhibit A. 

B. PAYMENT FOR WORK COMPLETED 
1) Payment terms shall be net 35 per Minnesota Statutes §471.425. 

2) Monthly progress payments may be requested by the Engineer for work satisfactorily 
completed and shall be made by the City to the Engineer as soon as practicable upon submission 
of statements requesting payment by the Engineer to the City.  When such progress payments 
are made, the City may withhold up to five percent (5%) of the vouchered amount until 
satisfactory completion by the Engineer of all work and services within a phase called for under 
this agreement.  When the City determines that the work under this agreement for any specified 
phase hereunder is substantially complete, it shall release to the Engineer any retainage held for 
that phase. 

3) No payment request made pursuant to subparagraph 1 of this Section V shall exceed the 
estimated maximum total amount and value of the total work and services to be performed by 
the Engineer under this agreement without the prior authorization of the City.  These estimates 
have been prepared by the Engineer and supplemented or accompanied by such supporting 
data as may be required by the City. 

4) Upon satisfactory completion of the work performed hereunder, and prior to final payment 
under this agreement, and as a condition precedent thereto, the Engineer shall execute and 
deliver to the City a release of all claims against the City arising under or by virtue of this 
agreement. 

5) In the event of termination by City under Section IV.F., upon the completion of any phase of 
the Basic Services, progress payments due Engineer for services rendered through such phase 
shall constitute total payment for such services.  In the event of such termination by City during 
any phase of the Basic Services, Engineer also will be reimbursed for the charges of independent 
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professional associates and consultants employed by Engineer to render Basic Services, and paid 
for services rendered during that phase on the basis of hourly rates defined in Exhibit A of this 
agreement for services rendered during that phase to date of termination by Engineer's 
principals and employees engaged directly on the Project.  In the event of any such termination, 
Engineer will be paid for all unpaid additional services plus all termination expenses.  
Termination expenses mean additional expenses directly attributable to termination, which, if 
termination is at City's convenience, shall include an amount computed as a percentage of total 
compensation for basic services earned by Engineer to the date of termination as follows:  10% 
of the difference between the amount which the Engineer has earned computed as described in 
paragraphs A and B of this section and the maximum payment amount described in paragraph C 
of this section.  The above applies only if termination is for reasons other than the fault of the 
Engineer. 

C. TOTAL NOT TO EXCEED: 
All payments under this Contract are not to exceed Fifty-Eight Thousand, Three Hundred Thirty-
Three and 00/100 Dollars ($58,330.00). 

SECTION VI. SPECIAL PROVISIONS 

The following exhibits are attached to and made part of this agreement: 

1) Exhibit A, Engineer’s Hourly Rates 
2) Exhibit B, Engineer’s Proposal 

In the event of a conflict between the agreement and any Exhibit, the terms of the Agreement will be 
controlling. 

SECTION VII. COUNTERPARTS 
This Agreement may be executed in two or more counterparts, each of which shall be deemed to be an 
original as against any party whose signature appears thereon, but all of which together shall constitute 
but one and the same instrument. Signatures to this Agreement transmitted by facsimile, by electronic 
mail in “portable document format” (“.pdf”), or by any other electronic means which preserves the 
original graphic and pictorial appearance of the Agreement, shall have the same effect as physical 
delivery of the paper document bearing the original signature. 

[Remainder of this page intentionally left blank.  Signature page to follow.]
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IN WITNESS WHEREOF, the parties have hereunto set their hands on the date of attestation shown 
below.   

CITY OF DULUTH-Client 

By: 
Mayor 

Attest: 

By: 
City Clerk 

Date: 

Countersigned: 

By: 
City Auditor 

Approved as to Form: 

By: 
City Attorney

ALLIANT ENGINEERING, INC. 

By: 

Its: 
Title of Representative 

Date:

 


	PROFESSIONAL ENGINEERING SERVICES AGREEMENT
	SECTION I.   GENERAL
	A. ENGINEER
	B. NOTICE TO PROCEED
	C. TIME
	D. CITY'S REPRESENTATIVE
	E. ENGINEERING GUIDELINES
	F. SUBCONSULTANTS
	SECTION II.   BASIC SERVICES
	A. STUDY AND REPORT PHASE
	B. PRELIMINARY SURVEY PHASE
	C. PRELIMINARY DESIGN PHASE
	D. FINAL DESIGN PHASE
	E. BIDDING PHASE
	F. CONSTRUCTION SURVEY AND LAYOUT PHASE
	G. CONSTRUCTION ADMINISTRATION AND INSPECTION PHASE

	SECTION III. CITY'S RESPONSIBILITIES
	A. FURNISH REQUIREMENTS AND LIMITATIONS
	B. FURNISH INFORMATION
	C. REVIEW DOCUMENTS
	D. OBTAIN APPROVALS AND PERMITS
	E. ACCOUNTING, LEGAL AND INSURANCE SERVICE
	F. NOTIFY THE ENGINEER OF DEFECTS OR DEVELOPMENT
	G. COSTS OF THE CITY'S RESPONSIBILITIES

	SECTION IV. GENERAL CONSIDERATIONS
	A. SUCCESSORS AND ASSIGNS
	B. OWNERSHIP OF DOCUMENTS
	C. ESTIMATES OF COST (COST OPINION)
	D. INSURANCE
	E. HOLD HARMLESS
	F. TERMINATION
	G. LAWS, RULES AND REGULATIONS
	H. INDEPENDENT CONTRACTOR STATUS
	I. FEDERAL FUNDING
	J. AMENDMENT OF AGREEMENT

	SECTION V.   PAYMENT
	A. BASIS OF BILLING
	B. PAYMENT FOR WORK COMPLETED
	C. TOTAL NOT TO EXCEED:

	SECTION VI. SPECIAL PROVISIONS
	SECTION VII. COUNTERPARTS

