

1
S1

MARQUEE FRAMING PLAN

1/8"=1'-0"



NORTH

Preliminary

05/03/2017 11:44:35 AM



Voice: (218)727-5995
Fax: (218)727-7779

www.nce-engineers.com

Project Name:

**WEST DULUTH THEATRE
MARQUEE FRAMING**

317-319 N Central Avenue, Duluth, MN

I hereby certify that this plan, specification, or report was prepared by me or under my direct supervision and that I am a duly licensed Professional Engineer under the laws of the State of Minnesota

Signature

Engineer: Jon E. Aamodt

Reg. #: 24838

NCE Project # 16-1012

Date: 5-3-17

Drawn By: GDB





Checked By: JEA

Revisions:

**MARQUEE FRAMING
PLAN**

sheet
title
sheet
number

S1



This drawing is the property of:

Advanced Design
Awnings & Signs

ADVANCED DESIGN AWNINGS & SIGNS, INC.
1600 29TH STREET
CLOQUET, MN 55720
PH: 218.879.9712 / 800.566.8368
FX: 218-879-2936
www.advancedawning.com

All design, manufacturing, reproduction, use and sale of this document is strictly prohibited without the written consent of Advanced Design. This document is submitted under a confidential understanding that the recipient of this document assumes custody and agrees that the document and any part of its content is not to be copied, reproduced, in whole or part, or any of its contents be revealed in whole or in part to other parties except for which it is agreed upon by Advanced Design and recipient, nor shall any design feature unique to this document be incorporated in any other projects.

SALES: TS
DESIGN: CAM
DATE: 2.01.17
REVISION: 4 / 02.09.17

WEST THEATER
DULUTH, MN

AWNING TYPE:
MANSARD

APPROVAL _____

PRODUCTION-READY
REF: WEST THEATER

PROJECT: 17__

PAGE: 1

Note: Colors in this printout are meant to be representative only and not exact. Manufacturer's color samples to be used to verify colors.

Note: Upon customer signature, production may begin and engineering charges may be applied, if customer requests additional changes

WEST


STAR WARS PART 13
1 3 5 7 9:15PM

STAR WARS PART 13
1 3 5 7 9:15PM


ARLO GUTHRIE
TONIGHT 8PM




MGA FILE LONS\CURRENT PROJECTS\2016 Projects\16-037 West Theater Restoration - West Duluth, MN\Drawings\CD WEST THEATER RESTORATION - REVISED.mxd



1 EAST DEMO ELEVATION
1/4" = 1'-0"



2 EAST NEW ELEVATION
1/4" = 1'-0"
NOTE: PRICE TO PAINT ALL EXPOSED NON TRANSPARENT SURFACES EAST FACADE. CONFIRM COLOR SCHEME WITH OWNER.



3 PARTIAL SOUTH ELEVATION
1/4" = 1'-0"



410 US Bank Place
130 W. Superior Street
Duluth, MN 55802
218.727.1330 (phone)
218.727.1338 (fax)
www.meyergroupduluth.com

**PRELIMINARY
NOT FOR CONSTRUCTION**

I HEREBY CERTIFY that this plan, specification or report was prepared by me or under my direct supervision and that I am a duly Licensed Architect under the laws of the State of Minnesota.

Signature: _____
Typed or Printed Name: Designer
Date: 2-24-17 Reg. No.: _____

REVISIONS		
No.	Description	Date

WEST THEATER

317-319 N CENTRAL
AVENUE, DULUTH, MN
55807

EXTERIOR ELEVATIONS

PROJECT NUMBER	16-037
DATE	2-24-17
DRAWN BY	EJS
CHECKED BY	TLM

A201