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UNDER MY DIRECT SUPERVISION AND THAT I AM

A DULY LICENSED PROFESSIONAL ENGINEER

UNDER THE LAWS OF THE STATE OF MINNESOTA.
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CONTRACTOR TO INSTALL A ROCK

CONSTRUCTION ENTRANCE. SEE

DETAIL, SHEET C-5

GENERAL NOTES:

1. TREE SALVAGE AREAS ARE LOCATIONS WHERE THE ENGINEER HAS

DETERMINED THAT THERE ARE PREVIOUSLY FALLEN TREES SUITABLE

TO BE USED FOR STREAM BANK RESTORATIONS. ANY WORK RELATED

TO COLLECTING TREES FROM SALVAGE AREAS WILL BE INCIDENTAL TO

THE STREAM RESTORATION ACTIVITY OCCURRING. DISTURBED AREAS

MUST BE MULCHED AND SEEDED.

2. CONTRACTOR SHALL SALVAGE SELECT TREES WHILE CREATING SITE

ACCESS ROUTES TO BE USED FOR STREAM BANK RESTORATION

ACTIVITIES. ON SITE REPRESENTATIVE WILL DETERMINE WHICH TREES

WILL BE SALVAGED.

3. CONTRACTOR SHALL LIMIT TRACKING OF MATERIAL ONTO THE PAVED

ROADWAY BY INSTALLING ROCK CONSTRUCTION ENTRANCES AT

ACCESS POINTS. ANY TRACKED MATERIAL ON THE ROAD WILL BE

REQUIRED TO BE CLEANED BEFORE THE END OF WORK EACH DAY.

CLEANING OF ROADWAYS WILL BE INCIDENTAL TO THE INSTALLATION

AND REMOVAL OF ROCK CONSTRUCTION ENTRANCES.

4. SITE ACCESS ROUTES SHALL BE COORDINATED WITH THE ON SITE

REPRESENTATIVE PRIOR TO CLEARING SITE ACCESS.

5. CONTRACTOR SHALL RESTORE SITE ACCESS ROUTES AS SPECIFIED AT

CONSTRUCTION COMPLETION.

6. IF THE CONTRACTOR DETERMINES A STAGING AREA IS NECESSARY,

CONTRACTOR SHALL DISCUSS THIS NEED AT THE PRECONSTRUCTION

MEETING, AND COORDINATE AVAILABLE LOCATION WITH CITY AND

ENGINEER.

7. SEVEN BRIDGES ROAD SHALL REMAIN OPEN DURING CONSTRUCTION.

CONTRACTOR SHALL DISCUSS ANY TEMPORARY CLOSURES WITH

ENGINEER AND CITY REPRESENTATIVE A MINIMUM OF THREE (3)

WORKING DAYS PRIOR TO TEMPORARY ROAD CLOSURE.

8. CONTRACTOR WILL BE REQUIRED TO BRING IN MATERIAL TO CREATE

ACCESS TO EACH SITE OFF OF SEVEN BRIDGES ROAD DUE TO THE

STEEP SLOPE ALONG THE SHOULDER OF THE ROAD. SLOPE IS

APPROXIMATELY 7-FT HIGH AT APPROXIMATELY A 1:1 (H:V) SLOPE. ANY

FILL REQUIRED FOR ACCESS WILL BE INCLUSIVE TO THE CONSTRUCTION

ENTRANCE BID ITEM.

9. CONTRACTOR WILL BE REQUIRED TO PROTECT BITUMINOUS PAVEMENT

OF SEVEN BRIDGES ROAD. ANY PAVEMENT DAMAGE WILL BE THE

RESPONSIBILITY OF THE CONTRACTOR TO REPAIR, NO ADDITIONAL

PAYMENT WILL BE PROVIDED.
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CONTRACTOR TO INSTALL A ROCK

CONSTRUCTION ENTRANCE. SEE

DETAIL, SHEET C-5

POSSIBLE STAGING AREA,

SEE NOTE 6

CLEARING LIMITS

CONSTRUCTION LIMITS




